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AGREEMENT made as of the      day of       in the year      . (In words, indicate day, month and year) 
 
BETWEEN the Architect’s identified as the Owner: (Name, address and other information) 
 
Owner’s  Name:       
Owner’s Address:       
City, State, Zip Code:       
Phone No.:       
 
And the Architect: (Name, address and other information) 
 
Architect Firm Name:       
Architect’s Address:       
City, State, Zip Code:       
Phone No.:       
 
The Owner and Architect agree as follows:  (Scope of Work) 
      
 
 
 
 
 
 
 
 
 
Where a box on the left is checked, services must be included in Basic Services.  When boxes are printed preceding each 
described service where an indication to include or exclude the service is required, the box on the left is the YES selection 
which when marked means the described service is included as any other basic service.  The box on the right is the NO 
selection which when marked means the described service is not included as a basic service.  If the service is Not Applicable, 
underneath each section number write N/A. 
 
A.1 PREDESIGN SERVICES 
 
In the Pre-design Phase the Architect shall provide those services designated necessary for the Architect to assist the Owner in 
establishing the Owner's program and the financial and time requirements and limitations for the Project prior to beginning 
design.  The following descriptions shall apply to those services assigned as the responsibility of the Architect.  
 
A.1.1 Programming services required to establish the following detailed requirements for the Project: 
      
YES NO 

  .01 Design objectives, limitations and criteria 
  .02 Space requirements 
  .03 Space relations 
  .04 Number and functional responsibilities of personnel 
  .05 Flexibility and expandability 
  .06 Special equipment and systems 
  .07 Site requirements. 



 

AIA B141, 1997 Arizona Edition 
APPENDIX A 

DESCRIPTION OF SERVICES 

 

I:\Charlie's Files\AIA Doucments PDF Format\Request for Contract Forms\B141 Appendex A.docLast printed 10/21/2005 1:07 PM 
- 2 - 

A.1.2  Space Schematics/Flow Diagrams services consisting of diagrammatic studies and pertinent descriptive text 
for: 
      
YES NO 

  .01 Internal functions 
  .02 Human, vehicular and material flow patterns 
  .03 General space allocations 
  .04 Analysis of operating functions 
  .05 Adjacency 
  .06 Special facilities and equipment 
  .07 Materials handling 
  .08 Flexibility and expandability. 

 
A.1.3  Existing Facilities Surveys services consisting of researching, assembling, reviewing and supplementing information 

for Projects involving alterations and additions to existing facilities or determining new space usage in conjunction with 
a new building program and including: 

      
YES NO 

  .01 Photography 
  .02 Field measurements 
  .03 Review of existing design data 
  .04 Analysis of existing structural capabilities 
  .05 Analysis of existing mechanical capabilities 
  .06 Analysis of existing electrical capabilities. 
  .07 Review of existing drawings for critical inaccuracies, and the development of required   

   measured drawings. 
 
A.1.4  Project Development Scheduling services during the Pre-design Phase consisting of establishing a tentative schedule 

for pre-design services, decision making, design, documentation, contracting and construction, based on determination 
of the Architect's services, the Owner's Program Schedule and Budget and proposed design and construction 
procedures. 

 
A.1.5  Project Budgeting services relating to development of a Predesign Phase Statement of Probable Construction Cost 

based on the Owner's Program Schedule and Budget along with programming and scheduling studies.  and consisting 
of: 

 
A.1.6  Presentations services consisting of presentations of Pre-design Phase analyses and recommendations by the Architect 

to the Owner: 
 
A.2  SITE ANALYSIS SERVICES 

In the Site Analysis Phase the Architect, shall provide those services designated necessary to establish site-related 
limitations and requirements for the Project.  Some of the described services will be provided during pre-design 
activities and some during other phases of Project design.  Grouping herein is for convenience to identify the site 
analysis services required for the project.  The following descriptions shall apply to those services assigned as the 
responsibility of the Architect. 

 
A.2.1  Site Development Planning services consisting of preliminary site analysis, and preparation and comparative 

evaluation of conceptual site development designs, based on: 
      
YES NO 

  .01 Land utilization 
  .02 Structures placement 
  .03 Facilities development 
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  .04 Development phasing 
  .05 Movement systems, circulation and parking 
  .06 Utilities systems 
  .07 Surface and subsurface conditions 
  .07 Ecological requirements 
  .09 Deeds, zoning and other legal restrictions 
  .10 Landscape concepts and forms. 

 
A.2.2  Detailed Site Utilization Studies consisting of detailed site analysis, based on the approved conceptual site 

development design, including:  
      
YES NO 

  .01 Land utilization 
  .02 Structures placement 
  .03 Facilities development 
  .04 Development phasing 
  .05 Movement systems, circulation and parking  
  .06 Utilities systems 
  .07 Surface and subsurface conditions 
  .08 Review of soils report 
  .09 Vegetation 
  .10 Slope analysis 
  .11 Ecological studies 
  .12 Deeds, zoning and other legal restrictions 
  .13 Landscape forms and materials. 

 
A.2.3  On-site Utility Studies services consisting of establishing requirements and preparing initial designs for on-site: 
      
YES NO 

  .01 Electrical service and distribution 
  .02 Gas service and distribution 
  .03 Water supply and distribution 
  .04 Site drainage 
  .05 Sanitary sewer collection and disposal 
  .06 Process waste water treatment 
  .07 Storm water collection and disposal 
  .08 Central-plant mechanical systems 
  .09 Fire systems 
  .10 Emergency systems 
  .11 Security 
  .12 Pollution control 
  .13 Site illumination 
  .14 Communications systems. 

 
A.2.4  Off-site Utility Studies services consisting of: 
      
YES NO 

  .01 Confirmation of location, size and adequacy of utilities serving the site 
  .02 Determination of requirements for connections to utilities 
  .03 Planning for off-site utility extensions and facilities 
  .04 Design of off-site utility extensions and facilities 
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A.2.5  Environmental Studies and Reports services consisting of: 
      
YES NO 

  .01 Determination of need or requirements for environmental monitoring, assessment and/or impact 
statements 

  .02 Ecological studies 
  .03 Preparation of environmental assessment reports 
  .04 Preparation of environmental impact reports 
  .05 Attendance at public meetings and hearings 
  .06 Presentations to governing authorities. 

 
A.2.6  Project Budgeting services relating to development of a Statement of Probable Construction Cost for site-related work 

based on programming and scheduling of site work. 
 
A.2.7  Presentations services consisting of presentations of Site Analysis studies, reports and data by the Architect to the 

Owner 
 
A.3  SCHEMATIC DESIGN SERVICES 

In the Schematic Design Phase, the Architect shall provide those services necessary to prepare Schematic Design 
Documents consisting of drawings and other documents illustrating the general scope, scale and relationship of Project 
components for approval by the Owner.  Designs will be conceptual in character and based on the requirements 
developed under previous phases and approved by the Owner. 

 
A.3.1  Project Administration services consisting of schematic design administrative functions of  
 
A.3.2  Disciplines Coordination/Document Checking services consisting of schematic design activities for: 
      
YES NO 

  .01 Coordination between the architectural work and the work of engineering and other involved 
disciplines for the Project 

  .02 Review and checking of documents prepared for the Project. 
 
A.3.3  Agency Consulting/Review/Approval services consisting of schematic design activities including: 
YES NO 

  .01 Agency consultations 
  .02 Research of critical applicable regulations 
  .03 Preparation of written and graphic explanatory materials 
  .04 Appearances on Owner's behalf at agency and community meetings. 

 
The services apply to applicable laws, statutes, regulations and codes of regulating entities and to reviews required of 
user or community groups with limited or no statutory authority but significant influence on approving agencies and 
individuals, including: 

  .05 Local political subdivisions 
  .06 Planning boards 
  .07 County agencies 
  .08 Regional agencies 
  .09 Federal agencies 
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A.3.4  Architectural/Design Documentation services during the Schematic Design Phase responding to program 
requirements and consisting of preparation of: 

      
YES NO 

  .01 Conceptual site and building plans 
  .02 Preliminary sections and elevations 
  .03 Preliminary selection of building systems and materials 
  .04 Development of approximate dimensions, areas and volumes 
  .05 Perspective sketch(es) 
  .06 Study model(s). 

 
A.3.5  Structural Design/Documentation services during the Schematic Design Phase consisting of recommendations 

regarding basic structural materials and systems, analyses, and development of conceptual design solutions. 
 
A.3.6  Mechanical Design/Documentation services during the Schematic Design Phase consisting of consideration of 

alternate materials, systems and equipment, and development of conceptual design solutions for: 
      
YES NO 

  .01 Energy source(s) 
  .02 Energy conservation 
  .03 Heating and ventilating 
  .04 Air conditioning 
  .05 Plumbing 
  .06 Fire protection 
  .07 Special mechanical systems 
  .08 Process systems 
  .09 General space requirements. 

 
A.3.7  Electrical Design/Documentation services during the Schematic Design Phase consisting of consideration of alternate 

systems, recommendations regarding basic electrical materials, systems and equipment, analyses, and development of 
conceptual design solutions for: 

      
YES NO 

  .01 Power service and distribution 
  .02 Lighting 
  .03 Telephones 
  .04 Fire detection and alarms 
  .05 Security systems 
  .06 Electronic communications 
  .07 Special electrical systems 
  .08 General space requirements. 

 
A.3.8  Civil Design/Documentation services during the Schematic Design Phase consisting of consideration of alternate 

materials and systems and development of conceptual design solutions for: 
      
YES NO 

  .01 On-site utility systems 
  .02 Off-site utilities work 
  .03 Fire protection systems 
  .04 Drainage systems 
  .05 Paving. 
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A.3.9  Landscape Design/Documentation services during the Schematic Design Phase consisting of consideration of 
alternate materials, systems and equipment and development of conceptual design solutions for land forms, lawns and 
plantings based on program requirements, physical site characteristics, design objectives and environmental 
determinants. 

 
A.3.10  Interior Design/Documentation services during the Schematic Design Phase consisting of space allocation and 

utilization plans based on functional relationships, consideration of alternate materials, systems and equipment and 
development of conceptual design solutions for architectural, mechanical, electrical and equipment requirements in 
order to establish: 

      
YES NO 

  .01  Partition locations 
  .02 Modular furniture and equipment layouts. 
  .03 Built-in furniture. 

 
A.3.11  Materials Research/Specifications services during the Schematic Design Phase consisting of: 
      
YES NO 

  .01 Identification of potential architectural materials, systems and equipment and their criteria and 
quality standard consistent with the conceptual design 

  .02 Investigation of availability and suitability of alternative architectural materials, systems and 
equipment 

  .03 Coordination of similar activities of other disciplines. 
 
A.3.12  Project Development Scheduling services during the Schematic Design Phase consisting of reviewing and updating 

previously established Project schedules or initial development of Project schedules (if not previously established) for 
decision-making, design, documentation, contracting and construction. 

 
A.3.13  Statement of Probable Construction Cost services during the Schematic Design Phase consisting of development of 

a probable construction cost range for the Project based on the most recent schematic design studies, current and 
historic area, volume, or other unit costs, expected Project delivery process, and appropriate contingencies. 

 
A.3.14  Presentations services consisting of presentations of Schematic Design Documents by the Architect to the Owner. 
 
A.4  DESIGN DEVELOPMENT SERVICES 

In the Design Development Phase, the Architect shall provide those services designated necessary to prepare from 
the approved Schematic Design Documents, for approval by the Owner, the Design Development Documents 
consisting of drawings and other documents to fix and describe the size and character of the entire Project, including 
architectural, structural, mechanical and electrical systems, materials and such other elements as may be appropriate.  
Consideration shall be given to availability of materials, equipment and labor, construction sequencing and 
scheduling, economic analysis of construction and operations, user safety and maintenance requirements, and energy 
conservation.  

 
A.4.1  Project Administration services consisting of design development administrative functions.  including: 
 
A.4.2  Disciplines Coordination/Document Checking services consisting of design development activities for: 
      
YES NO 

  .01 Coordination between the architectural work and the work of engineering and other involved 
disciplines for the Project 

  .02 Review and checking of documents prepared for the Project. 
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A.4.3  Agency Consulting/Review/Approval services consisting of design development activities including: 
      
YES NO 

  .01 Agency consultations 
  .02 Research of applicable regulations 
  .03 Preparation of written and graphic explanatory materials 
  .04 Appearances on Owner's behalf at agency and community meetings. 

 
The services apply to applicable laws, statutes, regulations and codes of regulating entities and to reviews required 
of user or community groups with limited or no statutory authority but significant influence on approving agencies 
and individuals, including:        

YES NO 
  .05 Local political subdivisions 
  .06 Planning boards 
  .07 County agencies 
  .08 Regional agencies 
  .09 Federal agencies 

 
A.4.4  Architectural/Design Documentation services during the Design Development Phase consisting of continued 

development and expansion of architectural Schematic Design Documents to establish the final scope, relationships, 
forms, size and appearance of the Project through: 

      
YES NO  

  .01 Plans, sections and elevations     
  .02 Typical construction details 
  .03 Three dimensional sketch(es) 
  .04 Study model(s) 
  .05 Final materials selections 
  .06 Equipment layouts 

 
A.4.5  Structural Design/Documentation services during the Design Development Phase consisting of continued 

development of the specific structural system(s) and Schematic Design Documents in sufficient detail to establish: 
      

YES NO 
  .01 Basic structural system and dimensions 
  .02 Final structural design criteria 
  .03 Foundation design criteria 
  .04 Preliminary sizing of major structural components 
  .05 Critical coordination clearances 
  .06 Outline Specifications or materials lists. 

 
A.4.6  Mechanical Design/Documentation services during the Design Development Phase consisting of continued 

development and expansion of mechanical Schematic Design Documents and development of outline Specifications or 
materials lists to establish: 

      
YES NO 

  .01 Approximate equipment sizes and capacities 
  .02 Preliminary equipment layouts 
  .03 Required space for equipment 
  .04 Required chases and clearances 
  .05 Acoustical and vibration control 
  .06 Visual impacts  
  .07 Energy conservation measures. 
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A.4.7  Electrical Design/Documentation services during the Design Development Phase consisting of continued 

development and expansion of electrical Schematic Design Documents and development of outline Specifications or 
materials lists to establish:  

      
YES NO 

  .01 Criteria for lighting, electrical and communications systems 
  .02 Approximate sizes and capacities of major components 
  .03 Preliminary equipment layouts 
  .04 Required space for equipment 
  .05 Required chases and clearances. 

 
A.4.8  Civil Design/Documentation services during the Design Development Phase consisting of continued development and 

expansion of civil Schematic Design Documents and development of outline Specifications or materials lists to 
establish the final scope and preliminary details for on-site and off-site civil engineering work. 

 
A.4.9 Landscape Design/Documentation services during the Design Development Phase consisting of continued 

development and expansion of landscape Schematic Design Documents and development of outline Specifications or 
materials lists to establish final scope and preliminary details for landscape work. 

 
A.4.10  Interior Design/Documentation services during the Design Development Phase consisting of continued development 

and expansion of interior Schematic Design Documents and development of outline Specifications or materials lists to 
establish final scope and preliminary details relative to: 

      
YES NO 

  .01  Interior construction of the Project 
  .02 Materials and finishes and colors 
  .03 Modular Furniture and equipment layouts 
  .04 Built-in furniture. 

 
A.4.11  Materials Research/Specifications services during the Design Development Phase consisting of activities: 
      
YES NO 

  .01 Development of architectural outline Specifications or itemized lists and brief form identification of 
significant architectural materials, systems and equipment and their criteria and quality standards of 
significant architectural materials, systems and equipment and their criteria and quality standards  

  .02 Coordination of similar activities of other disciplines 
  .03 Production of design manual including design criteria and outline Specifications or materials lists. 

 
A.4.12  Project Development Scheduling services during the Design Development Phase consisting of reviewing and 

updating previously established schedules for the Project. 
 
A.4.13  Statement of Probable Construction Cost services during the Design Development Phase consisting of updating and 

refining the Schematic Design Phase Statement of Probable Construction Cost of the Project. 
 
A.4.14 Presentations services consisting of presentations of Design Development Drawings and other documents by the 

Architect to the Owner. 
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A.5  CONSTRUCTION DOCUMENTS SERVICES 
In the Construction Documents Phase, the Architect shall provide those services necessary to prepare, from the 
approved Design Development Documents, for approval by the Owner, Construction Documents consisting of 
Drawings, Specifications and other documents setting forth in detail the requirements for construction of the Project 
and bidding and contracting for the construction of the Project.  

 
A.5.1  Project Administration services consisting of Construction documents administrative functions. 
 
A.5.2  Disciplines Coordination/Document Checking services consisting of construction documents activities for: 
      
YES NO 

  .01 Coordination between the architectural work and the work of engineering and other involved 
disciplines for the Project 

  .02 Review and checking of documents prepared for the Project. 
 
A.5.3  Agency Consulting/Review/Approval services relating to applicable laws, statutes, regulations and codes of 

regulating entities and consisting of Construction Documents Phase activities for: 
      
YES NO  

  .01 Agency consultations 
  .02 Research of applicable regulations 
  .03 Appearances on Owner's behalf at agency meetings. 

 
A.5.4  Architectural/Design Documentation services during the Construction Documents Phase consisting of preparation of 

Drawings based on approved Design Development Documents setting forth in detail the architectural construction 
requirements for the Project: 

 
A.5.5  Structural Design/Documentation services during the Construction Documents Phase consisting of preparation of 

final structural engineering calculations, Drawings and Specifications based on approved Design Development 
Documents, setting forth in detail the structural construction requirements for the Project. 

 
A.5.6  Mechanical Design/Documentation services during the Construction Documents Phase consisting of preparation of 

final mechanical engineering calculations, Drawings and Specifications based on approved Design Development 
Documents, setting forth in detail the mechanical construction requirements for the Project. 

 
A.5.7  Electrical Design/Documentation services during the Construction Documents Phase consisting of preparation of 

final electrical engineering calculations, Drawings and Specifications based on approved Design Development 
Documents, setting forth in detail the electrical construction requirements for the Project. 

 
A.5.8  Civil Design/Documentation services during the Construction Documents Phase consisting of preparation of final 

civil engineering calculations, Drawings and Specifications based on approved Design Development Documents, 
setting forth in detail the civil construction requirements for the Project. 

 
A.5.9 Landscape Design/Documentation services during the Construction Documents Phase consisting of preparation of 

Drawings and Specifications based on approved Design Development Documents, setting forth in detail the landscape 
requirements for the Project. 

 
A.5.10  Interior Design/Documentation services during the Construction Documents Phase consisting of preparation of 

Drawings, Specifications and furnishings, furniture and equipment schedules based on approved Design Development 
Documents, setting forth in detail the requirements for interior construction and for furniture, furnishings and 
equipment for the Project. 
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A.5.11  Materials Research/Specifications services during the Construction Documents Phase consisting of activities by 
in-house architectural personnel in: 

      
YES NO 

  .01 Assistance to the Owner in development and preparation of Bidding Documents which describe the 
time, place and conditions of bidding, bidding forms, and the form(s) of Agreement between the 
Owner and Contractor(s) 

  .02 Assistance to the Owner in development and preparation of the Conditions of the Contract (General, 
Supplementary, and other Conditions) 

  .03 Development and preparation of architectural Specifications describing materials, systems and 
equipment, workmanship, quality and performance criteria required for the construction of the 
Project 

  .04 Coordination of the development of Specifications by other disciplines 
  .05 Compilation of Project Manual including Conditions of the Contract, Bidding Documents and 

Specifications. 
 
A.5.12  Special Bidding Documents/Scheduling services during the Construction Documents Phase consisting of: 
      
YES NO 

  .01 Preparation and coordination of special Drawings and Specifications for obtaining bids or prices on 
alternate subdivisions of the Work 

  .02 Preparation and coordination of special Drawings and Specifications for obtaining alternate bids or 
prices on changes in the scope of the Work 

  .03 Review and update of established schedules for the Project. 
 
A.6  BIDDING SERVICES 

In the Bidding Phase the Architect following the Owner's approval of the Construction Documents and of the most 
recent Statement of Probable Construction Cost, shall provide those services designated necessary for the Architect 
to assist the Owner in obtaining bids  

 
A.6.1  Bidding Materials services consisting of organizing and handling Bidding Documents for: 
      
YES NO 

  .01 Coordination 
  .02 Reproduction (Deliver _______ sets of Bid Documents to Owner) 
  .03 Completeness review 

 
A.6.2 Addenda services consisting of preparation and distribution of Addenda as may be required during bidding or 

negotiation and including supplementary Drawings, Specifications, instructions and notice(s) of changes in the bidding 
schedule and procedure. 

 
A.6.3 Bidding services consisting of: 
      
YES NO 

  .01 Participation in pre-bid conferences 
  .02 Responses to questions from Bidders or proposers and clarifications or interpretations of the Bidding 

Documents 
  .03 Attendance at bid opening(s) 

 
A.6.4 Analysis of Alternates/Substitutions services consisting of consideration, analyses, comparisons, and 

recommendations relative to alternates or substitutions proposed by Bidders. 



 

AIA B141, 1997 Arizona Edition 
APPENDIX A 

DESCRIPTION OF SERVICES 

 

I:\Charlie's Files\AIA Doucments PDF Format\Request for Contract Forms\B141 Appendex A.docLast printed 10/21/2005 1:07 PM 
- 11 - 

A.6.5 Bid Evaluation services consisting of: 
      
YES NO 

  .01 Evaluation of Bids or proposals 
  .02 Recommendation on award of Contract(s) 

 
A.7  CONSTRUCTION CONTRACT ADMINISTRATION SERVICES 

In the Construction Contract Administration Phase the Architect shall provide those services designated necessary for 
the administration of the construction contract as set forth in the General Conditions of the Contract for Construction.  
Unless otherwise provided The Architect's duties and responsibilities during construction shall be as set forth in the 
Agreement between Owner and Architect.  

 
A.7.1 Owner-supplied Data Coordination services consisting of the activities relating to construction contract 

administration including: 
      
YES NO 

  .01 Review and coordination of data furnished for the Project as a responsibility of the Owner 
  .02 Assistance in establishing criteria 
  .03 Assistance in obtaining data 
  .04 Coordination of delivery and installation for Owner-supplied equipment 
  .05 Coordination of delivery and installation of Owner-supplied furniture and furnishings. 

 
A.7.2 Office Construction Administration services consisting of: 
      

  .01 Processing of submittals, including receipt, review of, and appropriate action on Shop Drawings, 
Product Data, Samples and other submittals required by the Contract Documents 

  .02 Distribution of submittals to Owner, Contractor and/or Architect's field representatives as required 
  .03 Maintenance of master file of submittals 
  .04 Related communications. 

 
A.7.3 Construction Field Observation: Refer to Article 2, paragraph 2.6.5 of Agreement.  If permitting does not occur, 

construction field observation shall include all inspections required by the building code of the local authority. 
 
A.7.4  Project Representation services consisting of selection, employment and direction of: 
      
YES NO 

  .01 Full-time Project Representative(s) 
  .02 Part-time Project Representative(s). 

 
A.7.5 Inspection Coordination services relating to independent inspection and testing agencies, consisting of: 
      
YES NO 

  .01 Administration and coordination of field testing required by the Contract Documents 
  .02 Recommending scope, standards, procedures and frequency of testing and inspections 
  .03 Arranging for testing and inspection on Owner's behalf 
  .04 Notifying inspection and testing agencies of status Work requiring testing and inspection 
  .05 Evaluating compliance by testing and inspection agencies with required scope, standards, procedures 

and frequency 
  .06 Review of reports on inspections and tests and notifications to Owner and Contractor(s) of observed 

deficiencies in the Work. 
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A.7.6 Supplemental Documents services consisting of: 
      
YES NO 

  .01 Preparation, reproduction and distribution of supplemental Drawings, Specifications and 
interpretations in response to requests for clarification by Contractor(s). 

  .02 Forwarding Owner's instructions on the Owner's behalf relative to changed requirements and 
schedule revisions. 

 
A.7.7 Quotation Requests/Change Orders services consisting of: 
      
YES NO 

  .01 Preparation, reproduction and distribution of Drawings and Specifications to describe Work to be 
added, deleted or modified 

  .02 Review of proposals from Contractor(s) for reasonableness of quantities and costs of labor and 
materials 

  .02 Review and recommendations relative to changes in time for Substantial Completion 
  .04 Negotiations with Contractor(s) on Owner's behalf relative to costs of Work proposed to be added, 

deleted or modified 
  .05 Assisting in the preparation of appropriate Modifications of the Contract(s) for Construction 
  .06 Coordination of communications, approvals, notifications and record keeping relative to changes in 

the Work. 
 
A.7.8 Project Schedule Monitoring services consisting of monitoring the progress of the Contractor(s) relative to 

established schedules and making status reports to Owner. 
 
A.7.9 Construction Cost Accounting services consisting of: 
      
YES NO 

  .01 Maintenance of records of payments on account of the Contract Sum and all changes thereto 
  .02 Evaluation of Applications for Payment and certification thereof 
  .03 Review and evaluation of expense data submitted by the Contractor(s) for work performed under 

cost-plus-fee arrangements. 
 
A.7.10 Project Closeout services initiated upon notice from the Contractor(s) that the Work, or a designated portion thereof 

which is acceptable to the Owner, is sufficiently complete, in accordance with the Contract Documents, to permit 
occupancy or utilization for the use for which it is intended, and consisting of: 

      
YES NO  

  .01 A detailed inspection with the Owner's representative for conformity of the Work to the Contract 
Documents to verify the list submitted by the Contractor(s) of items to be completed or corrected 

  .02 Determination of the amounts to be withheld until final completion 
  .03 Securing and receipt of consent of surety or sureties, if any, to reduction in or partial release of 

retainage or the making of final payment(s) 
  .04 Issuance of Certificate(s) of Substantial Completion 
  .05 Inspection(s) upon notice by the Contractor(s) that the Work is ready for final inspection and 

acceptance 
  .06 Notification to owner and Contractor(s) of deficiencies found in follow-up inspection(s), if any  
  .07 Final inspection with the Owner's representative to verify final completion of the work 
  .08 Receipt and transmittal of warranties, affidavits, receipts, releases and waivers of lien or bonds 

indemnifying the Owner against liens 
  .09 Securing and receipt of consent of surety or sureties, if any, to the making of final payment(s) 
  .10 Issuance of final Certificate(s) for Payment. 

 



 

AIA B141, 1997 Arizona Edition 
APPENDIX A 

DESCRIPTION OF SERVICES 

 

I:\Charlie's Files\AIA Doucments PDF Format\Request for Contract Forms\B141 Appendex A.docLast printed 10/21/2005 1:07 PM 
- 13 - 

A.8 POST CONSTRUCTION SERVICES 
In the Post construction Phase, the Architect shall provide those services necessary to assist the Owner in the use and 
occupancy of the facility.   

 
A.8.1 Start-up Assistance services consisting of: 
      
YES NO 

  .01 On-site observation, troubleshooting and assistance in the operation of building systems during initial 
occupancy 

  .02 Assistance in the training of the Owner's operation and maintenance personnel in proper operations, 
schedules and procedures 

  .03 Administration and coordination of remedial work by the Contractor(s) after final completion. 
 
A.8.2 Record Drawings services consisting of: 
YES NO 

  .01 Making arrangements for obtaining from Contractor(s) and other parties Record Drawings, certified 
by them, on all changes made during construction from the initial Contract Documents and on the 
location of concealed systems as installed during construction 

  .02 Review of general accuracy of information submitted and certified to by the Contractor(s) 
 

  .03 Transmittal of record drawings and general data, appropriately identified, to the Owner and others as 
directed. 

 
A.8.3 Warranty Review services consisting of: 
      
YES NO 

  .01 Consultation and recommendation to the Owner during the duration of warranties in connection with 
inadequate performance of materials, systems and equipment under warranty 

  .02 Inspection(s) prior to expiration of the 12-month warranty period(s) to ascertain adequacy of 
performance of materials, systems and equipment 

  .03 Documenting defects or deficiencies and assisting the Owner in preparing instruction to the 
Contractor(s) for correction of noted defects. 

 
A.9 SUPPLEMENTAL SERVICES 

These non-sequential services may be provided during a single Phase of services or during several phases.  The 
following descriptions shall apply to those services assigned as the responsibility of the Architect.  

 
A.9.1 Renderings services relating to providing graphic pictorial representations, as required by the Owner, of the proposed 

Project and consisting of: 
      
YES NO 

  .01 Black and white elevation view(s) 
  .02 Black and white perspective view(s) 

 
A.9.2  Graphics Design services consisting of: 
      
YES NO 

  .01 Design of interior and exterior signs and identifying symbols 
  .02 Design of special logos or graphics for the Project 
  .03 Documentation of requirements for procurement of graphics work 
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A.9.3  Demolition Services consisting of: 
      
YES NO 

  .01 Preparation of Contract Documents for demolition of existing structures 
  .02 Providing field observation and general administration services during demolition. 

 
A.10 This Scope of Services for the project has been agreed upon by Owner and Architect on this       day of 
      200     . 
 
 
Architect/Engineer: Authorized by: 

Printed Name & Title                                      Owner/Purchasing Manager 

Reviewed for content by: Approved by: 

                                       Project Manager                                       Chief Engineer, ADOA 

 




